BENGALURU SOLID WASTE MANAGEMENT LIMITED

Office of the Deputy General Manager-1,BSWML, 1st Floor, BBMP Building, Thimmaiah Road, Vasanth Nagar, Bengaluru – 560 052

****

No: DGM-1/BSWML/PR/622 /2026-27 Date: 17.07.2026

ADDENDUM-I

Sub: Construction of MRF sheds at Subbarayanapalya. (Package –P2)
Ref: Invitation for Tender No: DGM-1/BSWML/TEND/11/2026-27, Dated: 22.06.2026

<table>
<tr><th>SL. No</th><th>RFP Page No. and Clause No</th><th>Published as per RFP</th><th>To be read as</th></tr>
<tr><td>01</td><td>Construction of MRF sheds at Subbarayanapalya (Package –P3) in KPPP</td><td></td><td>Construction of MRF sheds at Subbarayanapalya (Package –P2)</td></tr>
<tr><td>02</td><td>RFP Page No.37 to 44 Bill of Quantities and also in Financial Bid</td><td><table><tr><th>Sl.no</th><th>Description of Item</th></tr><tr><td>37</td><td>Electrical work 5% includes internal Electrifications, Transformer, BESCOM Deposits</td></tr></table></td><td>Order.37, Code.37 (Sl.No.37) of the Bill of Quantities (BOQ) has been deleted, bidders should not quote any rate against the said item in the Financial Bid. Any rate quoted for Sl. No. 37 shall be ignored and shall not be considered for Schedule-B.</td></tr>
<tr><td>03</td><td>RFP Page No.06 A.General 3.Qualification of the Tenderer</td><td>……..Achieved in at least two financial years a minimum financial turnover (in all classes of Civil works and Solid Waste Management works)……..</td><td>……..Achieved in at least two financial years a minimum financial turnover (in all classes of Civil works or SWM Works)……..</td></tr>
<tr><td>04</td><td>RFP Page No.06 A.General 3.Qualification of the Tenderer</td><td>….. Executed in any one financial year of the last five financial year, the following minimum quantities of work: (usually 80% of the peak annual rate of construction)<table><tr><th>SL No</th><th>Item</th><th>Unit</th><th>Qty</th></tr><tr><td>1</td><td>Excavation</td><td>Cum</td><td>6600.83</td></tr><tr><td>2</td><td>Concrete (including PCC & RCC)</td><td>Cum</td><td>2084.93</td></tr><tr><td>3</td><td>TMT Steel</td><td>MT</td><td>125.78</td></tr><tr><td>4</td><td>Plastering</td><td>Sqm</td><td>3984.72</td></tr><tr><td>5</td><td>BBM/SSMICC Solid Block/Similar Masonry walls</td><td>Cum</td><td>780.72</td></tr><tr><td>6</td><td>Tubular Steel</td><td>MT</td><td>236.50</td></tr></table></td><td>….. Executed in any one financial year of the last five financial year, the following minimum quantities of work: (usually 80% of the peak annual rate of construction)<table><tr><th>SL No</th><th>Item</th><th>Unit</th><th>Qty</th></tr><tr><td>1</td><td>Excavation</td><td>Cum</td><td>6600.83</td></tr><tr><td>2</td><td>Concrete (including PCC & RCC)</td><td>Cum</td><td>2084.93</td></tr><tr><td>3</td><td>Steel</td><td>MT</td><td>362.28</td></tr><tr><td>4</td><td>Plastering</td><td>Sqm</td><td>3984.72</td></tr><tr><td>5</td><td>BBM/SSMICC Solid Block/Similar Masonry walls</td><td>Cum</td><td>780.72</td></tr><tr><td colspan="4">Deleted</td></tr></table></td></tr>
</table>

Chief Engineer &
Chief General Manager (Tech)
BSWML